



PRIME KUBRUSLY BASSO HOMES

ESTIMATES

COD	Item Name	QTY	Unit
1	Planning & Preconstruction		
1.1	General Conditions		
1.1.1	Doc Box	1	Ea
1.1.2	Silt Temporary Fencing material	1	Ea
1.1.3	Silt Fence Installation	1	Ea
1.1.4	Notice Of Commencement	1	Ea
1.1.5	Impact Fees	1	Ea
1.1.6	Power Connection	1	Ea
1.1.7	INSPEÇÃO /Permits & Permitting Fees	1	Ea
1.1.8	Utilities - Water / energy	1	Ea
1.1.9	Job Insurance - Builders Risk	1	Ea
1.1.10	General Liability Insurance	1	Ea
1.1.11	Fee Permits Run /SOVERING	1	Ea
1.1.12	Water Connection	1	Ea
1.2	Architect / Engineering		
1.2.1	Drawings - Design Site Plan - Civil Engineers	1	sf
1.2.2	Surveyors	1	Ea
1.3	Recuring Fixed Costs		
1.3.1	Portable Toilets	5	Month
1.3.2	Dumpster	1	Ea
2	Site Work		
2.1	Clearing Lot and Remove Debris	1	Bid
2.2	Load of Fill Dirt	10	Ea

SUNNY	\$204,641.90
Living Area (sf)	1820
Total Area (sf)	2344
\$ / Total area	\$87.30
Unit Cost	Total
Sub-total 1	\$23,592.50
Sub-total 1.1	\$18,554.00
\$55.00	\$55.00
\$237.50	\$237.50
\$237.50	\$237.50
\$65.00	\$65.00
\$10,300.00	\$10,300.00
\$1,000.00	\$1,000.00
\$1,300.00	\$1,300.00
\$550.00	\$550.00
\$580.00	\$580.00
\$1,050.00	\$1,050.00
\$500.00	\$500.00
\$2,679.00	\$2,679.00
Sub-total 1.2	\$2,950.00
\$1,450.00	\$1,450.00
\$1,500.00	\$1,500.00
Sub-total 1.3	\$2,088.50
\$106.50	\$532.50
\$1,556.00	\$1,556.00
Sub-total 2	\$6,350.00
\$3,300.00	\$3,300.00
\$255.00	\$2,550.00

2.3	House Pad Preparation	1	Ea
3	Shell Construction Structure		
3.1	Concrete Slab System		
3.1.1	Mono Slap as per plan (labor+mat foundation+concrete)	1	sf
3.1.2	Boom Pump	1	
3.1.3	Geo Compaction test	1	
3.1.4	Re-treated footers - past control	1	
3.2	Wall System		
3.2.1	Lintel/Block	1	
3.2.2	Fill Cells/lintels w/pump included- labor+and equipment	1	
3.2.3	Cement material	1	
3.2.4	Block labor	1	
3.3	Framing System		
3.3.1	Roof Trusses	1	
3.3.2	Framing/Roof	1	
3.3.3	Framing Materials	1	
3.4	Windows & Sliding Door Ext. Doors		
3.4.1	Doors (2 exterior doors + sliding door)	1	
3.4.2	Windows	1	
3.4.3	Exterior doors and windows labor	1	
3.4.4	Installing sills on the windows	1	
3.5	Stucco Material/Labor		
3.5.1	Stucco Material/Labor	1	
3.6	Shingle Install - Roofing Shingle		
3.6.1	Shingle Install - Roofing Shingle	1	
3.7	Soffit and Fascia System		
3.7.1	Soffit/Fascia material and labor	1	
4	M. P. E. G. System		
4.1	HVAC System		

\$500.00	\$500.00
Sub-total 3	\$70,385.38
Sub-total 3.1	\$16,321.63
\$14,705.63	\$14,705.63
\$900.00	\$900.00
\$250.00	\$250.00
\$466.00	\$466.00
Sub-total 3.2	\$17,250.00
\$9,700.00	\$9,700.00
\$850.00	\$850.00
\$2,300.00	\$2,300.00
\$4,400.00	\$4,400.00
Sub-total 3.3	\$18,118.75
\$6,300.00	\$6,300.00
\$5,977.20	\$5,977.20
\$5,841.55	\$5,841.55
Sub-total 3.4	\$5,795.00
\$4,170.00	\$4,170.00
\$1,500.00	\$1,500.00
\$125.00	\$125.00
Sub-total 3.5	\$4,300.00
\$4,300.00	\$4,300.00
Sub-total 3.6	\$7,300.00
\$7,300.00	\$7,300.00
Sub-total 3.7	\$1,300.00
\$1,300.00	\$1,300.00
Sub-total 4	\$24,071.00
Sub-total 4.1	\$8,084.00

4.1.1	HVAC System	1	Bid
4.2	Plumbing System		
4.2.1	Plumbing System	1	Bid
4.3	Electrical System		
4.3.1	Electrical System	1	Bid
5	Insulation System		
5.1	Insulation	1	
6	Drywall System		
6.1	Drywall material	1	
6.2	Drywall/Finished/Textured/Move drywall inside -labor	1	
7	Interior Doors and Trims G. RIGHT		
7.1	Doors / baseboard	1	Bid
7.2	Trim material	1	
7.3	Trim / Doors / Baseboard labor	1	Ea
7.4	Polo Satin Nickel Interior / exterior	1	
8	Paint		
8.1	Paint material	1	Ea
8.2	Paint labor		
9	Cabinetry and Counter Top		
9.1	Cabinets	1	
9.2	Counter top / backsplash	1	
10	Hardware		
10.1	Wire Closet Shelves	1	
10.2	Hardware set brushed nickel	1	
10.3	Pendent Kitchen	1	
10.4	Light bathroom	1	
10.5	Outdoor light wall fixtures	1	
10.6	USHOWER Mirror	1	
10.7	Accessories Install	1	
11	Sewer Water Treatment System		

\$8,084.00	\$8,084.00
Sub-total 4.2	\$8,187.00
\$8,187.00	\$8,187.00
Sub-total 4.3	\$7,800.00
\$7,800.00	\$7,800.00
Sub-total 5	\$1,725.00
\$1,725.00	\$1,725.00
Sub-total 6	\$8,000.00
\$8,000.00	\$8,000.00
Sub-total 7	\$4,949.02
\$3,463.02	\$3,463.02
\$0.00	\$0.00
\$1,100.00	\$1,100.00
\$386.00	\$386.00
Sub-total 8	\$4,500.00
\$4,500.00	\$4,500.00
Sub-total 9	\$5,050.00
\$5,050.00	\$5,050.00
Sub-total 10	\$1,450.00
\$400.00	\$400.00
\$50.00	\$50.00
\$175.00	\$175.00
\$180.00	\$180.00
\$145.00	\$145.00
\$250.00	\$250.00
\$250.00	\$250.00
Sub-total 11	\$6,500.00

11.1	Septic Tank Contractor	1	Ea
12	Flooring		
12.1	Vinyl floor material/labor	1	
12.2	Tiles - wall and floor - material	1	
12.3	Tiles - wall and floor - labor	1	
12.4	Paver	1	
12.5	Epoxi garage	1	
13	Garage Door		
13.1	Garage Door and Opener System	1	Ea
14	Appliances		
14.1	Microwave , dishwasher ,refrigerator...	1	
15	Final Grading		
15.1	Final Grading Around The House	1	Ea
16	Driveway		
16.1	Driveway	1	Ea
17	Irrigation System		
17.1	Irrigation System / Garden	1	Ea
18	Landscaping		
18.1	Bahia Grass Sod Installed	1	Ea
19	Construction Clean-UP		
19.1	Final Cleaning Services	1	Bid
20	Punch List and Miscellaneous Contingency		
20.1	Punch List Miscellaneous Items	1	Bid
21	Administration Fee		
21.1	Administration Fee	1	Bid
22	Upgrades		
22.1	box	1	Bid
22.2	blinds	2	Bid
22.3	Maibox	3	Bid
22.4	washer	4	Bid

\$6,500.00	\$6,500.00
Sub-total 12	\$7,960.00
\$4,260.00	\$4,260.00
\$1,050.00	\$1,050.00
\$900.00	\$900.00
\$1,300.00	\$1,300.00
\$450.00	\$450.00
Sub-total 13	\$1,950.00
\$1,950.00	\$1,950.00
Sub-total 14	\$2,750.00
\$2,750.00	\$2,750.00
Sub-total 15	\$400.00
\$400.00	\$400.00
Sub-total 16	\$5,047.00
\$5,047.00	\$5,047.00
Sub-total 17	\$850.00
\$850.00	\$850.00
Sub-total 18	\$3,312.00
\$3,312.00	\$3,312.00
Sub-total 19	\$350.00
\$350.00	\$350.00
Sub-total 20	\$450.00
\$450.00	\$450.00
Sub-total 21	\$25,000.00
\$25,000.00	\$25,000.00
Sub-total 22	\$0.00
	\$0.00
	\$0.00
	\$0.00
	\$0.00

\$2,503.44
\$2,257.20
\$2.37

TOTAL	\$204,641.90
-------	--------------

19,479.00

185,162.90